July 8, 2025

To all General Contractors:

INVITATION TO QUOTE
‘Seven Arches West Lobby
Renovations’

44 Church Street, Hamilton

1. Quotations are invited for the attached Scopes of Works for the Bermuda Housing Corporation associated
with the above-mentioned project.

2. Bidders are instructed to carefully read and cost all items as listed in the scopes.
3. The above-mentioned building is an appointment-based site visit with the Project Manager.

A BHC representative will be available at this time and can be contacted on 704-0477 or emailed at

dimitriusr@bhc.bm

4. Quotations can either be delivered to the offices of the Bermuda Housing Corporation in an enclosed
addressed envelope or emailed to tenders@bhc.bm

5. Copy myself in the email dimitriusr@bhc.bm:

Quotations — Seven Arches West Lobby Renovations

Attention: Dimitrius J. N. Richardson — Project Manager Intern

6. All quotations must reach the offices of the Bermuda Housing Corporation no later than 4:00 p.m. on
Monday July 22", 2025.

7. All quotations must be valid for a one (3) month period.

8. INDICATE AVAILABLE START DATE AND THE DURATION OF PROJECT.

Regards,

Dimitrius J. N. Richardson
Project Manager Intern



SCOPE OF WORKS
‘Seven Arches West Lobby Renovations’
44 Church Street, Hamilton

Please provide a quotation including all labour and materials unless otherwise noted (BHC supplied) to make the following
repairs:
1. Site Preparation

e Prepare the allocated area to receive new Resin Decking Panels.

e Prepare the allocated area to have scaffolding to install Resin Decking Panels on the side of

the stairs.
2. Finishes

e Cut the Resin Decking Panels at the angle of the stair side to be fastened to both ends at
appropriate length to be at the middle of the stair side above.

e Dirill into the concrete at indicated positioning on the side of the staircase (two holes for the
decking to be fastened).

e Install the Resin Decking Panels 1 ft. apart from the indicated starting measurement.

e FEach Resing Decking Panel must have one washer between it and the concrete step and
another on the concrete anchor bolt.

e Complete one side of the staircase all the way to the top then move onto the next side after it

is completed.



‘SLN
NOILYAZ TS @v

=2/l 2. P
N¥Id A00T74 AdaOoT 11N

T T i

: I | I

© sorvraE (&

[
o
<
o
=]
>
[a]
=2
o
3
;
=
o
2
a
ad
o
o
o
~<

\/

i

A

uovLOdL07)

UISHOE] ppnuLidg

‘S'L'N
L'd
——— FAILDILGAT AIANIA TVIRNF LYW

g

HIGNNN]

LX3N ZFHL OL NO FAOW NIHL AOOTd dOL FHL OL AYM IHL TV GAIVLS 40 L3S | LONALSNOD

378Y.L NOISIASY

SANZ HLOg LY daINZLeV4 ANV AIVLS 2HL 40 FT9NVY OL LND 39 LSNKW STINVL

CX SAIVLS OLNI L7049 NI9 dFHSYM TANVL AIHSYM

NOILJINOS3A] A8 A3SIATY] 31va

3d1S FSYDAIVLS FHL 20 4TvH HOVIA OL LHOIFH 3LVId0addY LY 1ND 39 OL ST3ANVYd NIS3d 2dIM .&'a

SIION NOIIDNIISNOD




v

-133HS

SIN

:3IV0S

Sz0z/8/L

+31va

uNea

*A9 Q3AINOYd
SONIMVYA

UoOB.Led L0

AgQgoT 1saM - SaY2ly UsARS

HJIGNNN]

NOILJINOS3A] A8 A3SIATY] 31va
378Y.L NOISIASY

dqOO0Td Agdo

00T TOW

#0074 AGDOT

VOO0 FOW

ONITZ2 0074 401 IHL OL INNILNOD

SIION NOIIDNIISNOD

0S 9Nlod Fdo43d
ONINZLSVL ANV ONITTIHA 04 dFdvdIad 3d LSNKW AIVLS IHL 40 2dIS HOVE

(TIATTAIVLS HOYE OL 1L23rdNs) ONOT
W9 7l XOdddY Sl 1ND OL HLONIT IHL 'ONOT 14 9L Sl TNV ONINDOIA NISTA HOYE

SN FA043d NO dIHAOM
ONIZE Sl LYHL SalvLs IHL 40 3dIs HOVvE OL d3LeNray Sl ONIATO44vDS FANSNI

SILON SNINFISV

[13Nvd ONI¥DZa NoIST

=49 B1evg a
1Iv13d 9NINT LSV

SAIHSYM T33LS SSTINIVLS

ONOT WG L7109 dOHONY
FLIADONOD 123LS SSATINIVLS




